



CITY OF SAN ANTONIO
PUBLIC WORKS DEPARTMENT

REMOVE BRIDGE, REMOVE MSW and RECONSTRUCT TAXIWAY R (CONNECTOR)

(PACKAGE 7)

(RFCSP# TCI-032020MG)

AMENDMENT #3

April 17, 2020

I. QUESTIONS AND CLARIFICATION TO RFCSP

Pre-Submittal Conference Questions

1. **Question #1:** Will Joe Gonzales (SBO) please post email and phone number?

Response #1: Joseph Gonzales: 210-207-3826, joseph.gonzales2@sanantonio.gov SBO Aviation - aviation.sbo@sanantonio.gov , barbara.patton@sanantonio.gov

2. **Question #2:** For the DBE Goal, is the 19% goal just for the base bid or for the base and all alternates?

Response #2: The 19% is for the base bid and all alternates.

3. **Question #3:** Will Package 6 still be going on at the same time as Package 7

Response #3: The Taxiway R portion of Package 6 is to be completed before Package 7 begins.

4. **Question #4:** PCC removal Line item in the Base Bid shows 66,020 Sq. yards of concrete but it could not be located in the plans? Can you confirm quantity?

Response #4: 4040 SY.

5. **Question #5:** Do badges expire or do they go for the entire duration of the project?

Response #5: Badges have an expiration of 2 years, the contractor will need to start the badge renewal process before the 2 year expiration if needed.

6. **Question #6:** Does the Airport supply runway closure lights?

Response #6: Per the Phasing detail sheet in the plans the contractor will provide and maintain the Lighted "X"s for Runway closures.

II. CLARIFICATION TO RFCSP

END OF AMENDMENT 3

No other items, dates, or deadlines for this RFCSP are changed.