



### **ADDENDUM No. III**

SUBJECT: Request for Competitive Sealed Proposals – Riverwalk Channel Improvements: Staircase and Sidewalks, RFQ: 2024-143

FROM: Jonathan Miranda, Procurement Administrator

DATE: September 11, 2024

**THIS NOTICE SHALL SERVE AS ADDENDUM NO. III –  
TO THE ABOVE REFERENCED REQUEST FOR COMPETITIVE SEALED PROPOSALS**

This addendum is separated into sections for convenience; however, all Respondents, and other parties shall be responsible for reading the entire addendum. The failure to list an item or items in all affected sections of this amendment does not relieve any party affected from performing as per instructions, providing that the information is set forth one time any place in this addendum. These documents shall be attached to and become part of the Contract Documents for this project. The Respondent shall be required to acknowledge the receipt of this addendum.

---

1. The following changes and/or additions to the Contract Documents, via this amendment, shall apply to submittals made for and to the execution of the various parts of the work affected thereby.
2. Careful note of the Amendment shall be taken by all interested parties and all trades affected shall be fully advised in their performance of the work involved.

**QUESTIONS SUBMITTED IN ACCORDANCE WITH  
SECTION VIII, RESTRICTION OF COMMUNICATIONS:**

Question 1: What is the capacity of the City's barge?

Response: The barge capacity is 2000 lbs.

Question 2: The project documents state 200 days for project to complete but do not state if that is just for base bid or not. Are there any extra days for the alternate?

Response: There are no additional days if the alternates are accepted. 305 days are the total construction calendar days.

END OF ADDENDUM No. III

*Jonathan Miranda*

---

Jonathan Miranda, MSJP  
Procurement Administrator  
Finance Department – Procurement Division