



ADDENDUM 2

PROJECT NAME: 2023 Pavement Preservation Package 12 - Microsurface Task Order Contract

DATE: 01/11/2023

PROJECT NO: 23-03808-12

This addendum is separated into sections for convenience; however, all respondents, bidders, contractors, subcontractors, material men, and other parties must be responsible for reading the entire addendum. The failure to list an item or items in all affected sections of this addendum does not relieve any party affected from performing as per instructions, providing that the information is set forth one time any place in this addendum. These documents will be attached to and will become part of the Contract Documents for this project. The respondent/bidder is required to acknowledge the receipt of this addendum.

GENERAL:

1. The following changes and/or additions to the Contract Documents, via this addendum, must apply to proposals made for and to the execution of the various parts of the work affected thereby.
2. Careful note of the Addendum must be taken by all interested parties and all trades affected must be fully advised in their performance of the work involved.
3. This Addendum is hereby made part of the project requirements and contract documents for the above reference project. Ensure to acknowledge this Addendum in CivCast when downloading this Addendum. Acknowledgement of this Addendum is a requirement in order to submit bid in CivCast. This addendum consists of the items and their associated attachments as listed below:

A. ADMINISTRATIVE CHANGES TO BID DOCUMENTS:

1. Removed Heavy Highway Wage Decision Form "General Decision Number TX20220007" dated 02/25/2022.
2. Replaced with Heavy Highway Wage Decision Form "General Decision Number TX20230007" dated 01/06/2023.

B. CHANGES TO PLANS / SPECIFICATIONS:

N/A

C. QUESTIONS & RESPONSES:

1. Is the street list available now or when contract is awarded?

A: A tentative project list will be loaded in CivCast. Please be aware that the list will change. The information is only to reference the various street types, sizes, and locations that we will be commonly working on. The work is all around San Antonio City Limits.

2. When do you anticipate that these streets will be ready?

A: The city expects to have the streets ready for application as early as April of the calendar year where package will be used. The package makes a reference in its name to a calendar year. This does not mean that it needs to be used exclusively for projects in that calendar year or for the same Fiscal Year. For example: streets belonging to Fiscal Year 2023 will be ready as early as April

2023. Any remaining capacity could be used for projects belonging to Fiscal Year 2024 if the package has not expired.

3. How many mobilizations will there be before the end of the contract?

A: The city intends to have all projects ready at the same time. This is to help the contractor mobilize equipment and crew only once to our area. Once the package is awarded the Project Manager will coordinate final schedule with all streets expected to be completed.

4. Is the street list already to work on without needing any required time for prep?

A: The city is making extra efforts to minimize the amount of Right-of-Way (ROW) preparation that needs to be done by application contractor. This effort includes tree trimming, excess vegetation removal, and sweeping of street with excess loose material. Please be aware that even though the city is taking steps to help, the contractor still needs to account and be ready for final ROW preparation as needed.

5. When it comes to residential areas, for example, closing a cul-de-sac; is there a need for P.E. stamped traffic control plans?

A: A stamped Traffic Control Plans (TCP) is needed when readily available TCP specifications from City of San Antonio, Manual on Uniform Traffic Control Devices, and/or Texas Transportation Department are not sufficient. These readily available TCP cover most scenarios such as closing a dead end street, detouring one block around, and/or cul-de-sac. As a recommendation get with the city Project Manager before attempting to get seal plans. The Project Manager can make the decision whether seal TCP is needed or not for any given project.

6. Is the advance notification 72 hours or one week?

A: The advance constituent notification should be delivered to the constituent's house or place of business at least 72 hours before the project starts. There is coordination with city Project Management personnel for notification approval that take places before the notice can be delivered by contractor. This approval process should start at least one week before to ensure approval and delivery within time expected.

SIGNED AND SEALED BY CONSULTANT (Engineer/Architect of Record)

By signing and sealing this addendum, the Engineer/Architect of Record acknowledges that the sign/seal is only for changes/clarifications to the items associated with the Engineer's/Architect's work referenced in this addendum.



END OF ADDENDUM NO. 2

General Decision Number: TX20230007 01/06/2023

Superseded General Decision Number: TX20220007

State: Texas

Construction Types: Heavy and Highway

Counties: Atascosa, Bandera, Bastrop, Bell, Bexar, Brazos, Burleson, Caldwell, Comal, Coryell, Guadalupe, Hays, Kendall, Lampasas, McLennan, Medina, Robertson, Travis, Williamson and Wilson Counties in Texas.

HEAVY (excluding tunnels and dams, not to be used for work on Sewage or Water Treatment Plants or Lift / Pump Stations in Bell, Coryell, McClennon and Williamson Counties) and HIGHWAY Construction Projects

Note: Contracts subject to the Davis-Bacon Act are generally required to pay at least the applicable minimum wage rate required under Executive Order 14026 or Executive Order 13658. Please note that these Executive Orders apply to covered contracts entered into by the federal government that are subject to the Davis-Bacon Act itself, but do not apply to contracts subject only to the Davis-Bacon Related Acts, including those set forth at 29 CFR 5.1(a)(2)-(60).

If the contract is entered into on or after January 30, 2022, or the contract is renewed or extended (e.g., an option is exercised) on or after January 30, 2022:	. Executive Order 14026 generally applies to the contract. . The contractor must pay all covered workers at least \$16.20 per hour (or the applicable wage rate listed on this wage determination, if it is higher) for all hours spent performing on the contract in 2023.
If the contract was awarded on or between January 1, 2015 and January 29, 2022, and the contract is not renewed or extended on or after January 30, 2022:	. Executive Order 13658 generally applies to the contract. . The contractor must pay all covered workers at least \$12.15 per hour (or the applicable wage rate listed on this wage determination, if it is higher) for all hours spent performing on that contract in 2023.

The applicable Executive Order minimum wage rate will be adjusted annually. If this contract is covered by one of the

Excavator 50,000 lbs or		
Less.....	\$ 12.88	**
Excavator over 50,000 lbs...	\$ 17.71	
Foundation Drill, Truck		
Mounted.....	\$ 16.93	
Front End Loader, 3 CY or		
Less.....	\$ 13.04	**
Front End Loader, Over 3 CY.	\$ 13.21	**
Loader/Backhoe.....	\$ 14.12	**
Mechanic.....	\$ 17.10	
Milling Machine.....	\$ 14.18	**
Motor Grader, Fine Grade...	\$ 18.51	
Motor Grader, Rough.....	\$ 14.63	**
Pavement Marking Machine...	\$ 19.17	
Reclaimer/Pulverizer.....	\$ 12.88	**
Roller, Asphalt.....	\$ 12.78	**
Roller, Other.....	\$ 10.50	**
Scraper.....	\$ 12.27	**
Spreader Box.....	\$ 14.04	**
Trenching Machine, Heavy...	\$ 18.48	
Servicer.....	\$ 14.51	**
Steel Worker		
Reinforcing.....	\$ 14.00	**
Structural.....	\$ 19.29	
TRAFFIC SIGNALIZATION:		
Traffic Signal Installation		
Traffic Signal/Light Pole		
Worker.....	\$ 16.00	**
TRUCK DRIVER		
Lowboy-Float.....	\$ 15.66	**
Off Road Hauler.....	\$ 11.88	**
Single Axle.....	\$ 11.79	**
Single or Tandem Axle Dump		
Truck.....	\$ 11.68	**
Tandem Axle Tractor w/Semi		
Trailer.....	\$ 12.81	**
WELDER.....	\$ 15.97	**

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.

=====

** Workers in this classification may be entitled to a higher minimum wage under Executive Order 14026 (\$16.20) or 13658 (\$12.15). Please see the Note at the top of the wage determination for more information.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal Contractors applies to all contracts subject to the Davis-Bacon Act for which the contract is awarded (and any

solicitation was issued) on or after January 1, 2017. If this contract is covered by the EO, the contractor must provide employees with 1 hour of paid sick leave for every 30 hours they work, up to 56 hours of paid sick leave each year. Employees must be permitted to use paid sick leave for their own illness, injury or other health-related needs, including preventive care; to assist a family member (or person who is like family to the employee) who is ill, injured, or has other health-related needs, including preventive care; or for reasons resulting from, or to assist a family member (or person who is like family to the employee) who is a victim of, domestic violence, sexual assault, or stalking. Additional information on contractor requirements and worker protections under the EO is available at <https://www.dol.gov/agencies/whd/government-contracts>.

Unlisted classifications needed for work not included within the scope of the classifications listed may be added after award only as provided in the labor standards contract clauses (29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification and wage rates that have been found to be prevailing for the cited type(s) of construction in the area covered by the wage determination. The classifications are listed in alphabetical order of "identifiers" that indicate whether the particular rate is a union rate (current union negotiated rate for local), a survey rate (weighted average rate) or a union average rate (weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed in dotted lines beginning with characters other than "SU" or "UAVG" denotes that the union classification and rate were prevailing for that classification in the survey. Example: PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of the union which prevailed in the survey for this classification, which in this example would be Plumbers. 0198 indicates the local union number or district council number where applicable, i.e., Plumbers Local 0198. The next number, 005 in the example, is an internal number used in processing the wage determination. 07/01/2014 is the effective date of the most current negotiated rate, which in this example is July 1, 2014.

Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining agreement (CBA) governing this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that

no one rate prevailed for this classification in the survey and the published rate is derived by computing a weighted average rate based on all the rates reported in the survey for that classification. As this weighted average rate includes all rates reported in the survey, it may include both union and non-union rates. Example: SULA2012-007 5/13/2014. SU indicates the rates are survey rates based on a weighted average calculation of rates and are not majority rates. LA indicates the State of Louisiana. 2012 is the year of survey on which these classifications and rates are based. The next number, 007 in the example, is an internal number used in producing the wage determination. 5/13/2014 indicates the survey completion date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed for those classifications; however, 100% of the data reported for the classifications was union data. EXAMPLE: UAVG-OH-0010 08/29/2014. UAVG indicates that the rate is a weighted union average rate. OH indicates the state. The next number, 0010 in the example, is an internal number used in producing the wage determination. 08/29/2014 indicates the survey completion date for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted average of the current negotiated/CBA rate of the union locals from which the rate is based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can be:

- * an existing published wage determination
- * a survey underlying a wage determination
- * a Wage and Hour Division letter setting forth a position on a wage determination matter
- * a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the Wage and Hour National Office because National Office has responsibility for the Davis-Bacon survey program. If the response from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal

process described here, initial contact should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the interested party's position and by any information (wage payment data, project description, area practice material, etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

=====
END OF GENERAL DECISION

Project Street	From Street	To Street	Council District	Fiscal Year	Area (SqYrds)	Application
W HILDEBRAND AVE	BELKNAP ST	McCullough Ave	1	2024	7778.063956	Micro Surface - Contract
SANTA ANNA	IH 10 W ACCESS RD	DEAD END	1	2024	1685.506667	Micro Surface - Contract
BREEDEN ST	W LYNWOOD	W HUISACHE AVE	1	2024	9821.8862	Micro Surface - Contract
W NORWOOD	HOWARD ST	McCullough Ave	1	2024	4735.493333	Micro Surface - Contract
CAMARGO	S PRESA ST	BARRERA	1	2024	4037.035467	Micro Surface - Contract
CASTANET	VANCE JACKSON	CUL-DE-SAC	1	2024	2277.938133	Micro Surface - Contract
DWYER AVE	DOLOROSA	STUMBERG	1	2024	4022.345967	Micro Surface - Contract
GREEN MEADOW BLVD	ORLAND PARK	JACKSON-KELLER RD	1	2024	11736.16	Micro Surface - Contract
TALBA	CASTANET	CUL-DE-SAC	1	2024	686.56	Micro Surface - Contract
OBLATE	BLANCO RD	McCullough Ave	1	2024	21094.24896	Micro Surface - Contract
ALEXANDER RD	CINCINNATI AVE	TEXAS AVE	1	2024	1259.253333	Micro Surface - Contract
DOLOROSA	IH 35 S ACCESS RD	S SANTA ROSA	1	2024	5998.182	Micro Surface - Contract
OLD GARDNER	OLD HICKORY	CUL-DE-SAC	1	2024	820.8977778	Micro Surface - Contract
ROCK CLIFF	VANCE JACKSON	OLD GATE	1	2024	1279.142222	Micro Surface - Contract
OLD GATE	OLD MILL	OAK DOWNS	1	2024	3505.522222	Micro Surface - Contract
OLD MILL	OLD GATE	OLD BROOK	1	2024	972.9777778	Micro Surface - Contract
OLD BROOK	OLD MILL	Dead End	1	2024	3161.946667	Micro Surface - Contract
OAK DOWNS	CUL-DE-SAC	OLD BROOK	1	2024	4540.12	Micro Surface - Contract
SACRAMENTO	WARNER AVE	Dead End	1	2024	1802.951111	Micro Surface - Contract
TEXAS AVE	Dead End	Dead End	1	2024	7230.813333	Micro Surface - Contract
8TH ST	BROADWAY	DEAD END	1	2024	3696.7918	Micro Surface - Contract
SLEEPY CV	CUL-DE-SAC	VANCE JACKSON	1	2024	828.4177778	Micro Surface - Contract
THAMES DR	BLANCO RD	YORK DR	1	2024	14127.402	Micro Surface - Contract
TOEPPERWEIN RD	CITY LIMITS	IH 35 N ACCESS RD	10	2024	13738.45578	Micro Surface - Contract
ILSE	LANTANA DR	NONA KAY	10	2024	1967.466667	Micro Surface - Contract
LARKWOOD DR	N NEW BRAUNFELS AVE	KENILWORTH BLVD	10	2024	9104.933333	Micro Surface - Contract
AERO ST	GULFMART DR	CEEGER LN	10	2024	6154.4	Micro Surface - Contract
GREYSTONE DR	BARAESWOOD	PERRIN BEITEL	10	2024	10081.63333	Micro Surface - Contract
EAGLE NEST DR	EDGEFIELD DR	PESQUERA	10	2024	6643.366667	Micro Surface - Contract
EL SENDERO	NACOGDOCHES RD	LEONHARDT RD	10	2024	22739.22453	Micro Surface - Contract
EL SENDERO	PERRIN BEITEL	LEONHARDT RD	10	2024	23491.99961	Micro Surface - Contract
BIKINI DR	DEAD END	KINGSTON	2	2024	6232.636711	Micro Surface - Contract
DINN DR	IH 35 N ACCESS RD	FRATT RD	2	2024	7728.557778	Micro Surface - Contract
TALLULAH DR	KINGSTON	BLUE ASH	2	2024	5674.847667	Micro Surface - Contract
BLOOMDALE	JOLINE	CUL-DE-SAC	2	2024	3913.192711	Micro Surface - Contract
JUDIVAN	LANAI	Dead End	2	2024	3558.119389	Micro Surface - Contract
CREEKVIEW	CURRENCY DR	CUL-DE-SAC	2	2024	7930.595556	Micro Surface - Contract
JOLINE	BLOOMDALE	MONACO DR	2	2024	1928.982222	Micro Surface - Contract
BELGIUM	AT AND T CENTER PKWY	Dead End	2	2024	17235.56213	Micro Surface - Contract
JUPE DR	RIGSBY AVE	DEAD END	3	2024	10925.19556	Micro Surface - Contract
TYNE DR	RIGSBY AVE	PAULA	3	2024	9461.083144	Micro Surface - Contract
TUCKER DR	RIGSBY AVE	DEAD END	3	2024	10903.94667	Micro Surface - Contract
TILLIE	RIGSBY AVE	SINCLAIR RD	3	2024	13214.96972	Micro Surface - Contract
RAY ELLISON BLVD	SW LOOP 410 ACCESS RD	FIVE PALMS DR	4	2024	18336.75019	Micro Surface - Contract
HACKAMORE LN	WESTFIELD DR	WESTROCK DR	4	2024	5094.786667	Micro Surface - Contract
Port Lavaca	ESTES FLATS	Sabine Pass	4	2024	1217.608889	Micro Surface - Contract
TISBURY PKWY	MASSARO ST	DEAD END	4	2024	5534.358356	Micro Surface - Contract
DULCE MEADOW	PICOSO PT	MESCAL PASS	4	2024	1807.835556	Micro Surface - Contract
LAUREL VALLEY	ELM VALLEY DR	FIVE PALMS DR	4	2024	8251.6	Micro Surface - Contract
BREEZE VALLEY	GLADE VALLEY DR	CUL-DE-SAC	4	2024	1351.797778	Micro Surface - Contract
HAPPY VALLEY	GLADE VALLEY DR	CUL-DE-SAC	4	2024	1633.364444	Micro Surface - Contract
SANDY VALLEY	FIVE PALMS DR	GRAND VALLEY	4	2024	3523.666667	Micro Surface - Contract
CHALMERS AVE	BRUHN	NOGALITOS ST	5	2024	16105.15111	Micro Surface - Contract
S ZARZAMORA	BARRETT PLACE	W WINNIPEG AVE	5	2024	20736.75756	Micro Surface - Contract
HURON ST	VERMONT	FLANDERS AVE	5	2024	4244.8847	Micro Surface - Contract
LENARD	VERMONT	FLANDERS AVE	5	2024	4029.345211	Micro Surface - Contract
CORTEZ AVE	JEWETT	CASTROVILLE RD	5	2024	7447.782222	Micro Surface - Contract
PARNU MESA	PETSERI PARK	ESTONIA GATE	6	2024	392.7466667	Micro Surface - Contract
N HUNT LN	WESTOVER HILLS BLVD	W MILITARY DR	6	2024	19258.41667	Micro Surface - Contract
GUILBEAU RD	TEZEL RD	OLD TEZEL RD _ NEW GUILBEAU RD	6	2024	9666.253333	Micro Surface - Contract
INGRAM RD	STATE HWY 151 ACCESS RD	POTRANCO RD	6	2024	17450.02667	Micro Surface - Contract
PETSERI PARK	FINLANDIA GAP	CITY LIMITS	6	2024	2990.095989	Micro Surface - Contract
ESTONIA GATE	FINLANDIA GAP	W MILITARY DR	6	2024	3304.752667	Micro Surface - Contract
MISSION FOREST DR	CUL-DE-SAC	HERDER CIRCLE DR	6	2024	4562.659444	Micro Surface - Contract
ROCKLINE DR	RIM ROCK TRL	SHALLOW CRK	6	2024	1663.386667	Micro Surface - Contract
RIDGE STONE	CUL-DE-SAC	RIM LINE DR	6	2024	2876.471111	Micro Surface - Contract
HERDER CIRCLE DR	FIELD WOOD	MISSION FOREST DR	6	2024	2857.9768	Micro Surface - Contract
VIVA MAX DR	OAKHILL RD	CUL-DE-SAC	6	2024	1838.2752	Micro Surface - Contract
DENNLER	WAR ARROW DR	LINUS	6	2024	2976.0122	Micro Surface - Contract
ELM GLADE	TIMBER VIEW DR	RIM ROCK TRL	6	2024	2954.248889	Micro Surface - Contract
SHOAL CREEK DR	RIM ROCK TRL	CUL-DE-SAC	6	2024	4142.382222	Micro Surface - Contract
SAGELINE	CUL-DE-SAC	DESERT MORNING	6	2024	3014.822222	Micro Surface - Contract
CACTUS CRK	CUL-DE-SAC	DESERT MORNING	6	2024	3325.777778	Micro Surface - Contract
WINDLINE	DESERT MORNING	RIM ROCK TRL	6	2024	1640.208889	Micro Surface - Contract

DESERT MORNING	WINDLINE	SAGELINE	6	2024	2135.404444	Micro Surface - Contract
OAK BRANCH	OAK MILL	CUL-DE-SAC	6	2024	2703.755556	Micro Surface - Contract
OAK MILL	OAK BRANCH	STAR CREEK DR	6	2024	3260.444444	Micro Surface - Contract
OAK POST	OAK MILL	RIM ROCK TRL	6	2024	1889.315556	Micro Surface - Contract
OAK FENCE	OAK MILL	CUL-DE-SAC	6	2024	3618.661422	Micro Surface - Contract
TOWNBREEZE	TOWNHILL	FARRAGUT DR	6	2024	2954.757778	Micro Surface - Contract
CHIVALRY	CUL-DE-SAC	CUL-DE-SAC	7	2024	5672.891644	Micro Surface - Contract
WATCHTOWER	CUL-DE-SAC	CUL-DE-SAC	7	2024	5917.242133	Micro Surface - Contract
ROMNEY	CUL-DE-SAC	LAVENHAM	7	2024	5601.566667	Micro Surface - Contract
SANDPIPER PARK DR	CEDAR PARK	REDLANDS PARK DR	7	2024	4200.166667	Micro Surface - Contract
BRAUN PT	BRAUN RD	CUL-DE-SAC	7	2024	4703.487333	Micro Surface - Contract
KONO RD	BELGIUM	GEMBLER RD	2	2024	4011.251111	Micro Surface - Contract
GENTLE PT	BRAUN PT	CUL-DE-SAC	7	2024	1484.266667	Micro Surface - Contract
NORTHLAND	SALISBURY DR	WAHADA	10	2024	2757.933333	Micro Surface - Contract
BALATA GLEN	RIVERA CV	KYLE SEALE PKWY	7	2024	1536.766667	Micro Surface - Contract
SHAENFIELD	CITY LIMITS	W LOOP 1604 N	6,7	2024	7145.362222	Micro Surface - Contract
HAVELOCK	BEOWULF	CUL-DE-SAC	7	2024	2143.633333	Micro Surface - Contract
WICKHEATHER	CUL-DE-SAC	CUL-DE-SAC	7	2024	2823.133333	Micro Surface - Contract
HORSE HEATH	TEZEL RD	DEAD END	7	2024	2119.173556	Micro Surface - Contract
BABCOCK RD	HUEBNER RD	ECKHERT RD	7,8	2024	28965.55783	Micro Surface - Contract
BABCOCK RD	WELLES WAY	HUEBNER RD	7,8	2024	14955.49333	Micro Surface - Contract
ARROYA VISTA DR	WEST AVE	DEAD END	1	2024	11574.18889	Micro Surface - Contract
LOVE TREE	OAK SPUR	OAK BRIAR	9	2024	989.666667	Micro Surface - Contract
KNIGHTHOOD	BRAUN RD	LAVENHAM	7	2024	8148.960578	Micro Surface - Contract
BLACKCASTLE DR	KEEGANS WOODS DR	CUL-DE-SAC	8	2024	4809.133333	Micro Surface - Contract
PRAIRIE SPG	SPRING TERRACE	CUL-DE-SAC	8	2024	1542.5	Micro Surface - Contract
SPRING TRL	Dead End	Dead End	8	2024	4318.466667	Micro Surface - Contract
CEDAR GREY	SPRING TIME DR	MERRIMAC CV	8	2024	2932.733333	Micro Surface - Contract
HART RANCH	DE ZAVALA RD	HART CLIFF	8	2024	5540.522867	Micro Surface - Contract
OLD HICKORY	VANCE JACKSON	OAK DOWNS	1	2024	3694.443778	Micro Surface - Contract
COBBLE WAY	SHADY WALK	STONEY HILL	8	2024	2676.266667	Micro Surface - Contract
OLD ORCHARD	OLD HOMESTEAD	OAK DOWNS	1	2024	2229.846667	Micro Surface - Contract
GOLDEN WOODS	SHAVANO WOODS	FRINGETREE WOODS	8	2024	4749.9	Micro Surface - Contract
Research Dr	PRUE RD	HUEBNER RD	8	2024	14147.87111	Micro Surface - Contract
KINGS MEADOW	VANTAGE HILL DR	OAK SPRAWL	8	2024	2255.6	Micro Surface - Contract
HUNTERS CIR	HUNTERS RDG	HUNTERS MEADOW	8	2024	4849.84	Micro Surface - Contract
SANTA MONICA	IH 10 W ACCESS RD	Dead End	1	2024	1792.777778	Micro Surface - Contract
HART CLIFF	ELK VALLEY	HART FIELD	8	2024	6599.4208	Micro Surface - Contract
CLIFTON FORGE DR	SPOTSWOOD	BIG MEADOWS LN	8	2024	8028	Micro Surface - Contract
MCILVAINE	WARNER AVE	Dead End	1	2024	1696.364444	Micro Surface - Contract
LAZY HOLW	CUL-DE-SAC	VANCE JACKSON	1	2024	453.122222	Micro Surface - Contract
SLASH PINE WOODS	EMORY OAK WOODS	WESTERN PINE WOODS	8	2024	962.5	Micro Surface - Contract
EMORY OAK WOODS	PARKSITE WOODS	SLASH PINE WOODS	8	2024	3693.7	Micro Surface - Contract
SWEETGUM WOODS	EMORY OAK WOODS	SPOTTED OAK WOODS	8	2024	967.5	Micro Surface - Contract
SPOTTED OAK WOODS	BITTERNUT WOODS	CUL-DE-SAC	8	2024	4316.633333	Micro Surface - Contract
WESTERN PINE WOODS	PARKSITE WOODS	SLASH PINE WOODS	8	2024	2938.333333	Micro Surface - Contract
SLEEPY VALLEY	GLADE VALLEY DR	CUL-DE-SAC	4	2024	1619.271111	Micro Surface - Contract
TOWNHILL	OAKHILL RD	TOWN GATE	6	2024	6732.226667	Micro Surface - Contract
PROTON RD	HARDY OAK BLVD	SIGMA RD	9	2024	6317.422222	Micro Surface - Contract
ENCINO ALTO	CUL-DE-SAC	ENCINO MOSS	9	2024	1870.4	Micro Surface - Contract
MOSS ARCH	MOSS BRANCH	MOSS BLF	9	2024	1314.1	Micro Surface - Contract
WILDGROVE LN	CUL-DE-SAC	CUL-DE-SAC	9	2024	3030.813333	Micro Surface - Contract
ENCINO LOOKOUT	ENCINO CEDROS	DEAD END	9	2024	1527.653333	Micro Surface - Contract
CORPORATE WOODS	REDLAND TRL	PALO CREST	9	2024	10923.5914	Micro Surface - Contract
REDLAND RD	US HWY 281 N	N LOOP 1604 E ACCESS RD	9	2024	31229.93494	Micro Surface - Contract
IDYLLWILD	SUTTERS RIM	ALMADIN	9	2024	2342.666667	Micro Surface - Contract
VINEYARDS	STONE OAK PKWY	IDYLLWILD	9	2024	2775.28	Micro Surface - Contract
ALMADIN	VINEYARDS	OAK FARM	9	2024	4736.357222	Micro Surface - Contract
MARBELLA VISTA	CUL-DE-SAC	Villa Valencia	9	2024	369.306667	Micro Surface - Contract
LEGEND OAKS	REDLAND RD	STALLION RUN	9	2024	4873.776733	Micro Surface - Contract
OXHILL DR	TOPCROFT DR	SANDWICK DR	6	2024	2504.226667	Micro Surface - Contract
SUTTERS RIM	OAK FARM	CUL-DE-SAC	9	2024	6193.739378	Micro Surface - Contract
EL MATORRAL	CUL-DE-SAC	PEDREGOSO LN	9	2024	360.16	Micro Surface - Contract
ENCINO BROOK	CUL-DE-SAC	ENCINO ROYALE	9	2024	12108.70844	Micro Surface - Contract
ENCINO ROYALE	ENCINO BRIAR	ENCINO BROOK	9	2024	14882.733	Micro Surface - Contract
ENCINO KNOLL	ENCINO WAY	CUL-DE-SAC	9	2024	6567.52	Micro Surface - Contract
ALPHA KAPPA ALPHA	UPLAND DR	PVT RD	2	2024	2352.888889	Micro Surface - Contract