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 ADDENDUM 1 

PROJECT NAME: Miller's Pond Park Improvements

DATE: 12/23/24 

PROJECT NO: 23-03998

This addendum is separated into sections for convenience; however, all respondents, bidders, 
contractors, subcontractors, material men, and other parties must be responsible for reading the entire 
addendum. The failure to list an item or items in all affected sections of this addendum does not relieve 
any party affected from performing as per instructions, providing that the information is set forth one time 
any place in this addendum. These documents will be attached to and will become part of the Contract 
Documents for this project. The respondent/bidder is required to acknowledge the receipt of this 
addendum. 

GENERAL: 

1. The following changes and/or additions to the Contract Documents, via this addendum, must apply
to proposals made for and to the execution of the various parts of the work affected thereby.

2. Careful note of the Addendum must be taken by all interested parties and all trades affected must be
fully advised in their performance of the work involved.

3. This Addendum is hereby made part of the project requirements and contract documents for the
above reference project. Ensure to acknowledge this Addendum in CivCast when downloading this
Addendum. Acknowledgement of this Addendum is a requirement in order to submit bid in CivCast.
This addendum consists of the items and their associated attachments as listed below:

A. CHANGES TO PLANS / SPACIFICATIONS:

1. The Civil plans sheets “C1.0” through “C2” are to be replaced by a new set of Civil plans C1.0
through sheet C5.1 signed and sealed with a 12/13/2024 date.

B. QUESTIONS & RESPONSES:

Question 1:  Will there be any detailed drawings of the pavilion that is needed for this project? 

Answer: The contractor will provide stamped shop drawings for the pre-fabricated structure from the 
manufacturer, and will be responsible for separately permitting the structure should the add-alternate be 
accepted by the City. 
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SIGNED AND SEALED BY CONSULTANT (Engineer/Architect of Record) 
By signing and sealing this addendum, the Engineer/Architect of Record acknowledges that the sign/seal 
is only for changes/clarifications to the items associated with the Engineer’s/Architect’s work referenced 
in this addendum.  

*****Place Sign/Seal Here***** 

 ______________________________________
Jaime E. Contreras
Procurement Manager 
Finance Department - Procurement Division 

END OF ADDENDUM NO. 1 
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