



ADDENDUM 3

PROJECT NAME: Underground Fuel Tank – NW PD

DATE: April 1, 2025

PROJECT NO: 35-00302

This addendum is separated into sections for convenience; however, all respondents, bidders, contractors, subcontractors, material men, and other parties must be responsible for reading the entire addendum. The failure to list an item or items in all affected sections of this addendum does not relieve any party affected from performing as per instructions, providing that the information is set forth one time any place in this addendum. These documents will be attached to and will become part of the Contract Documents for this project. The respondent/bidder is required to acknowledge the receipt of this addendum.

GENERAL:

1. The following changes and/or additions to the Contract Documents, via this addendum, must apply to proposals made for and to the execution of the various parts of the work affected thereby.
2. Careful note of the Addendum must be taken by all interested parties and all trades affected must be fully advised in their performance of the work involved.
3. This Addendum is hereby made part of the project requirements and contract documents for the above reference project. Ensure to acknowledge this Addendum in CivCast when downloading this Addendum. Acknowledgement of this Addendum is a requirement in order to submit bid in CivCast. This addendum consists of the items and their associated attachments as listed below:

A. ADMINISTRATIVE CHANGES TO BID DOCUMENTS:

1. The bid opening date has been extended.
 - a. From: April 1, 2025, AT 2:00 P.M.
 - b. To: April 4, 2025, AT 2:00 P.M.
2. The Unit and Quantity of Alternates 1 – 8 have been updated.
3. The 024 Unit Pricing Form has been removed.

David Rios

David Rios
Procurement Manager
Finance Department - Procurement Division

END OF ADDENDUM NO. 3

Finance Department, Procurement Division

PO Box 839966 - San Antonio, TX 78283-3966 - Tel: 210-207-5734