*
CITY OF

SAN ANTONIO

ADDENDUM No. 1

PROJECT NAME: Al Forge Park (2022 Bond)
DATE: 05/22/2025
PROJECT NO: 23-03950

This addendum is separated into sections for convenience; however, all respondents, bidders, contractors, subcontractors,
material men, and other parties must be responsible for reading the entire addendum. The failure to list an item or items in all
affected sections of this addendum does not relieve any party affected from performing as per instructions, providing that the
information is set forth one time any place in this addendum. These documents will be attached to and will become part of the
Contract Documents for this project. The respondent/bidder is required to acknowledge the receipt of this addendum.

GENERAL.:

1. The following changes and/or additions to the Contract Documents, via this addendum, must apply to proposals made for
and to the execution of the various parts of the work affected thereby.

2. Careful note of the Addendum must be taken by all interested parties and all trades affected must be fully advised in their
performance of the work involved.

3. This Addendum is hereby made part of the project requirements and contract documents for the above reference project.
Ensure to acknowledge this Addendum in CivCast when downloading this Addendum. Acknowledgement of this Addendum
is a requirement in order to submit bid in CivCast. This addendum consists of the items and their associated attachments
as listed below:

A. GENERAL INFORMATION:
1. Subject: A Substitution Request for Pre-Engineered Shade Structures was submitted by TensoShade, LLC.

Response: The Substitution Request has been reviewed by the City of San Antonio’s consultant and the request has
been denied. Please use specified materials. Substitution Request document attached herein.

B. ADMINISTRATIVE CHANGES TO BID DOCUMENTS:
1. N/A

C. CHANGES TO PLANS / SPECIFICATIONS:
1. NA

D. QUESTIONS & RESPONSES:

1. There were no questions asked.

Jaime E. Contreras
Procurement Manager
Finance Department - Procurement Division

END OF ADDENDUM NO. 1

Finance Department, Procurement Division
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Knowledge for Creating

Q) osusanns SUBSTITUTION REQUEST

(During the Bidding/Negotiating Stage)

Project: Al Forge Park Improvements Substitution Request Number: NO.1
From: VENSOSHADE, LLC
To: City of San Antonio - Public Works Department Date: May 13, 2025
100 W. Houston Street, San Antonio, TX 78205 AJE Project Number: Al Forge Park Improvements
Re: Substitution Request Contract For: Shade Structures
Specification Title: Pre-Engineered Shade Structures Description; Pre-Engineered Shade Structures
Section: Page: Sheet: L2.02 Article/Paragraph: N/A

Proposed Substitution: TENSOSHADE, LLC - Architectural Fabric Structures
Manufacturer: TENSOSHADE Address: 17595 W Blanco Rd. Ste 300 San Antonio, Texas. , 78232 Phone: 210-888-0128
Trade Name: TENSOSHADE Model No.: MAYA- 4 Pole Hip Fabric Shade Structure

Attached data includes product descri}[l)tion, specifications, drawings, photographs, and performance and test data adequate for evaluation
of the request; applicable portions of the data are clearly identified.

Attached data also includes a description of changes to the Contract Documents that the proposed substitution will require for its proper
installation.

The Undersigned certifies:

e  Proposed substitution has been fully investigated and determined to be equal or superior in all respects to specified product.

e  Same warranty will be furnished for proposed substitution as for specified product.

e Same maintenance service and source of replacement parts, as applicable, is available.

e  Proposed substitution will have no adverse effect on other trades and will not affect or delay progress schedule.

e  Proposed substitution does not affect dimensions and functional clearances.

e Payment will be made for changes to building design, including A/E design, detailing, and construction costs caused by the
substitution.

Submitted by: Matthias Munch
Matthias Munch

Signed by:
Firm: TENSOSHADE - Architectural Fabric Structures
Address: 17595 W Blanco Rd. Ste 300.

San Antonio, Texas. 78232

Telephone: ~ 210-888-0128

A/E’s REVIEW AND ACTION

[ | Substitution approved - Make submittals in accordance with Specification Section 01 25 00 Substitution Procedures.

[ | Substitution approved as noted - Make submittals in accordance with Specification Section 01 25 00 Substitution Procedures.
Substitution rejected - Use specified materials.

| | Substitution Request received too late - Use specified materials.

Signed by: Date:

Sovaher Dok — May 14, 2025

Supporting Data Attached: I:l Drawings Product Data Samples |:| Tests I:l Reports |:|
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