



ADDENDUM 4

PROJECT NAME: Southcross Boulevard Phase 2 (2022 Bond)

DATE: 05/22/2025

PROJECT NO: 23-03920

This addendum is separated into sections for convenience; however, all respondents, bidders, contractors, subcontractors, material men, and other parties must be responsible for reading the entire addendum. The failure to list an item or items in all affected sections of this addendum does not relieve any party affected from performing as per instructions, providing that the information is set forth one time any place in this addendum. These documents will be attached to and will become part of the Contract Documents for this project. The respondent/bidder is required to acknowledge the receipt of this addendum.

GENERAL:

1. The following changes and/or additions to the Contract Documents, via this addendum, must apply to proposals made for and to the execution of the various parts of the work affected thereby.
2. Careful note of the Addendum must be taken by all interested parties and all trades affected must be fully advised in their performance of the work involved.
3. This Addendum is hereby made part of the project requirements and contract documents for the above reference project. Ensure to acknowledge this Addendum in CivCast when downloading this Addendum. Acknowledgement of this Addendum is a requirement in order to submit bid in CivCast. This addendum consists of the items and their associated attachments as listed below:

A. ADMINISTRATIVE CHANGES TO BID DOCUMENTS:

1. Updated Bid Item 208.1 to 2" Depth.
2. Updated Bid Item 240.2 to 2" Depth.

B. CHANGES TO PLANS / SPECIFICATIONS:

1. Added additional information to Spec Package for Special Specification Item 9005.3
2. Added additional information to Spec Package for Special Specification Item 6007.
3. Added additional information to Spec Package for Special Specification Item 8100.
4. Replace the following sheets in Plan Set:
 - Title (Sheet 1)
 - Added Public Works Symbol.
 - Project Layout (Sheet 5)
 - Added Labels for UPRR ROW and updated symbology.

- Proposed Typical Sections (Sheet 6)
 - Updated Type D WMA to 2" depth.
- Proposed Typical Sections (Sheet 7)
 - Updated Type D WMA to 2" depth.
 - Added base repair section detail.
- Estimate and Quantity (Sheet 10)
 - Updated Bid Item 208.1 to 2" Depth.
 - Updated Bid item 240.2 to 2" Depth.
- Removal Layout (Sheet 29)
 - Added Labels for UPRR ROW and updated symbology.
- Removal Layout (Sheet 30)
 - Added Labels for UPRR ROW and updated symbology.
- Roadway Plan and Profile (Sheet 31)
 - Updated Bid Item 208.1 to 2" Depth.
 - Updated Bid item 240.2 to 2" Depth.
- Roadway Plan and Profile (Sheet 32)
 - Updated Bid Item 208.1 to 2" Depth.
 - Updated Bid item 240.2 to 2" Depth.
- Roadway Plan and Profile (Sheet 33)
 - Updated Bid Item 208.1 to 2" Depth.
 - Updated Bid item 240.2 to 2" Depth.
- Roadway Plan and Profile (Sheet 34)
 - Updated Bid Item 208.1 to 2" Depth.
 - Updated Bid item 240.2 to 2" Depth.
- Roadway Plan and Profile (Sheet 35)
 - Updated Bid Item 208.1 to 2" Depth.
 - Updated Bid item 240.2 to 2" Depth.
- Roadway Plan and Profile (Sheet 36)
 - Updated Bid Item 208.1 to 2" Depth.
 - Updated Bid item 240.2 to 2" Depth.
 - Added Labels for UPRR ROW and updated symbology.
- Riverside Sidewalk Crossing (Sheet 37)
 - Added Labels for UPRR ROW and updated symbology.
 - Added notes and callouts for limits of work for sidewalk and railroad.
- Intersection Layout E Southcross Blvd and S Presa St (Sheet 39)
 - Added Labels for UPRR ROW and updated symbology.
- E Southcross & S Presa Railroad Crossing Detail (Sheet 40)


- Added Labels for UPRR ROW and updated symbology.
- Added notes and callouts for limits of work for sidewalk and railroad.
- Removed grading associated with asphalt buffer.
- Culvert 01 Plan and Profile (Sheet 60)
 - Added Labels for UPRR ROW and updated symbology.
- SW3P Layout (Sheet 69)
 - Added Labels for UPRR ROW and updated symbology.
- SW3P Layout (Sheet 70)
 - Added Labels for UPRR ROW and updated symbology.
- Existing Signal Layout E Southcross and S Presa (Sheet 76)
 - Added Labels for UPRR ROW and updated symbology.
- Proposed Signal Layout E Southcross and S Presa (Sheet 77)
 - Added Labels for UPRR ROW and updated symbology.
 - Added note for coordination with VIA during construction.
- Electrical Schedule E Southcross and S Presa (Sheet 78)
 - Added Labels for UPRR ROW and updated symbology.
- Existing Signal Layout Hot Wells and S Presa St (Sheet 82)
 - Added Labels for UPRR ROW and updated symbology.
- Proposed Signal Layout Hot Wells and S Presa St (Sheet 83)
 - Added Labels for UPRR ROW and updated symbology.
 - Added note for coordination with VIA during construction.
- Electrical Schedule Hot Wells and S Presa St (Sheet 84)
 - Added Labels for UPRR ROW and updated symbology.
 - Updated Phasing so Northbound Presa is Phase 02.
- Electrical Schedule Hot Wells and S Presa St (Sheet 85)
 - Updated Railroad Preemption Sequence Diagram based on phasing.
 - Updated Phasing Diagrams so Northbound Presa is Phase 02.
- Signing and Pavement Marking Layout (Sheet 119)
 - Added Labels for UPRR ROW and updated symbology.
- Signing and Pavement Marking Layout (Sheet 120)
 - Added Labels for UPRR ROW and updated symbology.

C. QUESTIONS & RESPONSES:

1. Question: Will a bid form be provided for this project?

Response: The bid form is in the bidding tab.

SIGNED AND SEALED BY CONSULTANT (Engineer/Architect of Record)



A handwritten signature in black ink, appearing to read "Sylvester Ogidan".

Sylvester Ogidan, PE

By signing and sealing this addendum, the Engineer/Architect of Record acknowledges that the sign/seal is only for changes/clarifications to the items associated with the Engineer's/Architect's work referenced in this addendum.

A handwritten signature in black ink, appearing to read "Jaime E. Contreras".

Jaime E. Contreras
Procurement Manager
Finance Department - Procurement Division

END OF ADDENDUM NO. 4