



ADDENDUM 1

SUBJECT: Formal Invitation for Bid – 2026 Street Rehabilitation Task Order Contract Package 4, (ID No.: 23-04184-04), Date of Issue: Wednesday, October 22, 2025; Scheduled to Close: Wednesday, November 25, 2025

FROM: Jaime E. Contreras, Procurement Manager

DATE: November 13, 2025

THIS NOTICE SHALL SERVE AS ADDENDUM NO. 1 – TO THE ABOVE REFERENCED INVITATION FOR BIDS

This addendum is separated into sections for convenience; however, all Respondents, and other parties shall be responsible for reading the entire addendum. The failure to list an item or items in all affected sections of this addendum does not relieve any party affected from performing as per instructions, providing that the information is set forth one time any place in this addendum. These documents shall be attached to and become part of the Contract Documents for this project. The Respondent shall be required to acknowledge the receipt of this addendum.

-
1. The following changes and/or additions to the Contract Documents, via this addendum, shall apply to submittals made for and to the execution of the various parts of the work affected thereby.
 2. Careful note of the addendum shall be taken by all interested parties and all trades affected shall be fully advised in their performance of the work involved.
 3. This Addendum is hereby made part of the project requirements and contract documents for the above reference project. Ensure to acknowledge this Addendum in Civcast when downloading this Addendum. Acknowledgement of this Addendum is a requirement in order to submit bid in Civcast. This addendum consists of the items and their associated attachments as listed below:

THE ABOVE-MENTIONED INVITATION FOR BIDS IS HEREBY AMENDED AS FOLLOWS:

ADMINISTRATIVE CHANGES TO SOLICATION DOCUMENTS

1. Invitation For Bids – Bid Opening Date
 - a. Current: Tuesday, November 25, 2025
 - b. Revised: Tuesday, December 2, 2025

QUESTIONS SUBMITTED IN ACCORDANCE WITH THE 040 STANDARD INSTRUCTIONS TO BIDDER/RESPONDENT PRE-BID MEETING:

On Thursday, October 30, 2025, the City of San Antonio hosted a Pre-Bid Meeting to provide information and clarification for the 2026 Street Rehabilitation Task Order Contract Package 4 project. Below is a list of questions that were asked at the pre-bid meeting. The City's official response to questions asked is as follows:

Question 1: Regarding the staging area, how do we stage on small streets?

Response: When staging within project limits is not possible, an individual staging plan will be evaluated and agreed to with the Project Management and Construction Management Team prior to construction.

Question 2: Is the Important Notice/Claims Information page required to be included with the bid bond document?

Response: Yes, the Important Notice/Claims Information page needs to be included as a part of the bid bond document, as the bid bond doesn't have the contact/claims information elsewhere if it is needed.

Question 3: Is there a reason why the Bid Opening was scheduled the week of Thanksgiving?

Response: In the interest of maximizing the number of bid responses, the Bid Opening date has been changed as specified in this Addendum 1.

Question 4: Do you anticipate a lot of addenda like other recent projects?

Response: No, the issues related to multiple addenda for several other projects have been resolved and are not expected to affect this project.

QUESTIONS SUBMITTED IN ACCORDANCE WITH THE 040 STANDARD INSTRUCTIONS TO BIDDER/RESPONDENT:

QUESTIONS SUBMITTED ON CIVCAST

No questions asked on CivCast.

REVISIONS TO CONSULTANT'S DOCUMENTS (SPECIFICATIONS, PLANS, ETC.)

1. The CivCast Bid Form has been removed and replaced with the document attached herein. The revised items are as follows:

SECTION TITLE	ITEM NO.	DESCRIPTION	UNIT	REV. QTY
COSA	205.4A	HOT MIX ASPHALTIC PAVEMENT, TYPE D (2" THICK) (PG 64-22)	TON	11,000
COSA	230.3A	REPLACING BASE & PVMT WITH TYPE B PVMT (4" - 8" COMPACTED DEPTH) (PG 64-22)	TON	26,500
SAWS WATER	826	ADJUSTING EXISTING VALVE BOXES	EA	160
SAWS WATER	826-A	VALVE BOX LOCATE AND ADJUSTMENT	EA	20
SAWS WATER	828	VALVE BOX AND COVER	EA	20
SAWS WATER	833	EXISTING METER & METER BOX RELOCATION	EA	10
SAWS WATER	833A	ADJUSTING EXISTING METER BOX	EA	10
SAWS WATER	833B	NEW PLASTIC METER BOX	EA	10
SAWS WATER	833C	NEW #2 CAST IRON METER BOX	EA	10
SAWS SEWER	851	ADJUSTING EXISTING MANHOLES	EA	240
SAWS SEWER	851-A	MANHOLE LOCATE AND ADJUSTMENT	EA	4
SAWS SEWER	852	MANHOLE RING AND COVER	EA	4
SAWS SEWER	854A	ADJUST EXISTING SEWER CLEANOUT	EA	4
SAWS SEWER	855	MANHOLE RECONSTRUCTION	EA	2

Jaime E. Contreras

Jaime E. Contreras

Procurement Manager

Finance Department - Procurement Division

Finance Department, Procurement Division
P.O. Box 839966 | San Antonio, Texas 78283-3966