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REMOVE BRIDGE, REMOVE MSW and RECONSTRUCT TAXIWAY R (CONNECTOR) 

(PACKAGE 7) 

(RFCSP# TCI-032020MG) 
 

AMENDMENT #4 
April 22, 2020 

 
 
 

 
 
 

 

1. Revised the Contract Budget in Section II on Page 4 as follows: 

“Contract Budget: The estimated Contract value not to exceed is $23,300,000.” 

 

 

 

 

 

 

 

 

 

 

No other items, dates, or deadlines for this RFCSP are changed. 

I. QUESTIONS AND CLARIFICATION TO RFCSP 

II. CLARIFICATIONS TO RFCSP 

END OF AMENDMENT 4 
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